



Florida Department of Transportation

719 South Woodland Boulevard
DeLand, FL 32720-6834

RON DESANTIS
GOVERNOR

JARED W. PERDUE, P.E.
SECRETARY

March 10, 2023

ADDENDUM NO. 6

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 448914-1-52-01, 449771-1-52-01, 449771-1-56-03

CONTRACT NUMBER: E55B8

COUNTY: Orange

DESCRIPTION: SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

The Request for Proposal (RFP) has been modified, see attached Addendum No. 6 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

A handwritten signature in black ink, appearing to read "Michelle Sloan", is enclosed within a blue DocuSign signature box.

DBB1BB8A653E495...

For Michelle Sloan
Procurement Services Manager
District 5

Request for Proposal – ADDENDUM 6

SUMMARY OF CHANGES

Contract Number E55B8

SR 535 Interchange Improvements at I-4 & WB Express Lane Extension from west of SR 536 to west of Daryl Carter Pkwy

March 10, 2023

Attachments

- i. Appendix B – Addendum 6: Corrected Wage Rate Decision Numbers on Page 81 of Design-Build Division I Specifications
- ii. Appendix G – Addendum 6: Revised Drainage Report

References

- iii. Reference 2: Concept Plans (Addendum 6) – Revised drainage sheets
- iv. Reference 15: Concept Roadway Design CADD - Addendum 6 – Revised drainage sheets