



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

February 24, 2022
ADDENDUM NO. 1

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 447807-1-52-01

CONTRACT NUMBER: E59A5

COUNTY: Orange

DESCRIPTION: Smart Orlando Downtown Advanced Traffic Operations Performance

The Request for Proposal (RFP) has been modified, see attached Addendum No. 1 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:
Jeanne Feeney

AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5

Request for Proposal – ADDENDUM 1

SUMMARY OF CHANGES

Contract Number E59A5

Smart Orlando Downtown Advanced Traffic Operations Performance

February 24, 2022

Summary of Changes:

RFP Text

Section II – Schedule of Events:

- Page 6, revised section reference to Section III. Threshold Requirements, E.

Section III – Threshold Requirements, E. Question and Answer Written Responses

- Page 7, added the following text:

One (1) week prior to the Price Proposal due date the Design-Build Firm shall submit to the Department a written statement as follows: “[insert name of the Design-Build Firm] confirms that, despite any provision in the Design-Build Firm’s Technical Proposal or any Q&A written response letter that may be inconsistent with the other requirements of the Contract Documents, [insert name of the Design-Build Firm] intends to comply fully with the requirements otherwise provided for in the Contract Documents, except for, pursuant to Subsection 5-2 Coordination of Contract Documents of the Design-Build Division I Specifications, any [insert name of Design-Build Firm]’s statements, terms, concepts or designs that can reasonably be interpreted as offers to provide higher quality items than otherwise required by the other Contract Documents or to perform services or meet standards in addition to or better than those otherwise required which such statements, terms, concepts and designs are the obligations of [insert name of the Design-Build Firm].” In case of the failure of the Design-Build Firm to timely provide such a written statement, the Department may determine the Design-Build Firm to be deemed non-responsive.