



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

December 9, 2022

ADDENDUM NO. 5

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 444315-1-52-01, 444315-3-52-01, 444315-1-56-01, and 444315-1-56-03

CONTRACT NUMBER: E59A6

COUNTY: Orange

DESCRIPTION: I-4 (SR 400) at Sand Lake Road Interchange from West of SR 528 to West of SR 435 & I-4 (SR 400) from West of SR 536 to West of SR 528

The Request for Proposal (RFP) has been modified, see attached Addendum No. 5 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design-Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

DocuSigned by:

Michelle Sloan

BBF10368F488432...

Michelle Sloan
Procurement Services Manager
District 5

Request for Proposal – ADDENDUM 5

SUMMARY OF CHANGES

Contract Number E59A6

I-4 (SR 400) at Sand Lake Road Interchange from West of SR 528 to West of SR 435 & I-4 (SR 400)
from West of SR 536 to West of SR 528

December 9, 2022

Page iv:

- i. Revised Bid Price Proposal Forms

Section V. J Contract Duration

- i. Contract duration has been changed to 1380 days.