



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

January 29, 2018
ADDENDUM NO. 1

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 1, Summary of Changes, for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Jeanne Feeney". The signature is fluid and cursive, with the first name being more prominent.

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

Ref Docs

- Added / Updated
 - 14. Geotechnical Data
 - 23. RTMC Site Plan

RFP Text

General

- Updated version of GTR throughout document (Pages 4, 8, 28, 32, 58, 86, 89)

Section I. Introduction. Description of Work

- Page 2, Removed “and criteria” from Item 1.
- Page 3, Removed Item 1.4, horizontal and vertical geometry tolerances, for consistency with other areas of document and renumbered remaining items.
- Page 6, Removed Note 5.2, Ramp EE4 requirements, for consistency with other areas of document and renumbered remaining items.
- Page 7, Removed Items 13 and 13.1, for consistency with other areas of document and renumbered 13.2 to 13.
- Page 7, Removed Item 16, no change list, for consistency with other areas of document.

Section II. Schedule of Events

- Pages 10-11, Updated duration of One-on-One ATC Discussion Meetings to one day.

Section V.B. Innovative Aspects.

- Page 20, Removed 3rd paragraph, for consistency with other areas of document.
- Page 20, Added sentence to 1st paragraph under 1. Alternative Technical Concept (ATC) Proposals for Ramp EE4 requirements.
- Page 21, Added no change list between 1st and 2nd paragraphs under 1. Alternative Technical Concept (ATC) Proposals.
- Page 21, Revised list that will not result in the issuance of an Addendum to the RFP, horizontal and vertical geometry tolerances and related modifications to the Typical Section Package.

Section VI.I. Structures Plans

- Page 56, Revised the number of conduits required in Item 2.s.
- Page 56, Removed Item 2.bb., aesthetic requirements for bridges, for consistency with other areas of document and renumbered remaining list.
- Page 57, Removed Item 2.dd. for uncoated structural steel, and renumbered remaining list.
- Page 57, Reworded the first sentence of Item 2.ee. to remove bridge numbers, (renumbered to 2.cc)
- Page 57, Reworded the first sentence of Item 2.ff. to remove bridge numbers (renumbered to 2.dd.)
- Page 57, Reworded Item. 2.ii. for traffic railing requirements (renumbered to 2.gg.)

Section VI.N.3 Temporary Traffic Control Plan: Traffic Control Restrictions

- Page 60, Reworded Item 1 beneath “The following additional traffic control restrictions apply” list to not allow the Design-Build Firm to implement ramp closures and detours without prior review and approval by the Department.
- Page 61, Reworded Item 4 beneath “The following additional traffic control restrictions apply” list to clarify minimum lane width restrictions to all phases and all times of construction.

Section VI.R.1 Signalization and Intelligent Transportation System Plans: General:

- Page 65, Updated formatting / indentions of bulleted list.

Section VI.R.3 Signalization and Intelligent Transportation System Plans: Construction and Integration Services:

- Page 70, in item d. New Conduit, 5th sentence, 1st paragraph: revised conduit size requirements.
- Page 70, in item d. New Conduit, 4th paragraph: Revised the number of conduits required.
- Page 78, in item k. Dynamic Message Signs (DMS), updated LSDMS and EDMS requirements.
- Page 79, in item k. Dynamic Message Signs (DMS), removed item iii. DMS.