



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

April 10, 2018
ADDENDUM NO. 10

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 10 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jeanne Feeney", is written over a printed name.

Jeanne Feeney
District Contracts Administrator
District 5

Request for Proposal – ADDENDUM 10

SUMMARY OF CHANGES

Wekiva Parkway (Section 8) From Orange Boulevard to East of Rinehart Road

April 10, 2018

Summary of changes:

RFP Text

Section II. Schedule of Events:

- Page 11, revised language in the Events column associated with April 23 and April 30 Dates.