



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

May 1, 2018
ADDENDUM NO. 13

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 13 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Jeanne Feeney". The signature is fluid and cursive, with a large loop at the end.

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

References

- Updated
 - Reference 20 – I-4 Beyond the Ultimate (Segment 3) at Wekiva Parkway (Section 8) Aesthetics Guidelines

RFP Text

Section I. Introduction: Description of Work

- Page 3, updated item 1.5.1 for developer-constructed pond requirements.
- Page 7, updated item 6.6 and added item 6.6.1 to update replacement of cross drains requirements.

Section II. Schedule of Events

- Page 11, revised meeting duration times.

Section III.E. Technical Proposal Page-Turn Meeting

- Page 13, revised meeting duration times.

Section V.D. Department Commitments: Right-of-Way Commitments

- Page 25, updated second bullet for developer-constructed pond requirements.

Section VI.I. Structure Plans:

- Page 54, updated bullets 2.k, and 2.l for MSE wall requirements.