



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

719 S. Woodland Boulevard  
DeLand, Florida 32720-6834

MIKE DEW  
SECRETARY

May 25, 2018  
**ADDENDUM NO. 15**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of  
Rinehart Road

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 15 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jeanne Feeney", is written over the typed name and title.

Jeanne Feeney  
District Contracts Administrator  
District 5

Summary of changes:

Attachments

- Updated
  - Appendix L – Concept Signing and Marking Plan

References

- Updated
  - Reference 6 – CADD Files for Concept Plans
    - Concept Signing and Marking Plan
    - Project Network Control Survey CADD Files
  - Reference 7 – Right-of-Way Maps
    - Project Network Control Survey Sheets
  - Reference 20 - I-4 Beyond the Ultimate (Segment 3) at Wekiva Parkway (Section 8) Aesthetics Guidelines
    - Revised page 17 of 17.

RFP Text

Section I. Introduction: Description of Work

- Page 6, Items 6.2 and 6.3 – requirements for stormwater management and conveyance systems.
- Page 8, moved “SR 417” from item 12.4.2 to 12.4.3.

Section II. Schedule of Events

- Pages 11-12, revised events and dates from July 16 – August 9.

Section III.F. Question and Answer Written Responses

- Page 14, revised title and section content from Question and Answer Session to Question and Answer Written Responses.

Section V.B.1 Innovative Aspects: Alternative Technical Concept Proposals

- Page 21, first and second bullets – requirements for stormwater management and conveyance systems.

Section V.H.1 Submittals: Component Submittals

- Page 28, added last sentence to first paragraph for review comments.

Section V.H.2 Submittals: Phase Submittals

- Page 28, added second paragraph for Independent Peer Review and review comments.
- Page 29, revised 90% Phase Submittal requirements for Independent Peer Review

Section VI.C. Geotechnical Services

- Page 44, added “thermal” to item 6.

Section VI.I. Structure Plans: Criteria

- Page 52, removed aesthetic level from note 2.b.