



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

June 5, 2018
ADDENDUM NO. 16

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18


COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 16 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jeanne Feeney". The signature is fluid and cursive, with a large loop at the end.

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

References

- Updated
 - Reference 20 - I-4 Beyond the Ultimate (Segment 3) at Wekiva Parkway (Section 8) Aesthetics Guidelines
 - Added PDF page 9 of 19: section 3.3.2 for BA 5 Bridge Architecture
 - Revised PDF page 10 of 19: section 9.c “cross street lighting” corrected to “cross street lettering”
 - Added PDF page 14 of 19: section 3.4.2 for BA 5 Wall Treatment.
 - Revised PDF page 19/19: SR 417 / Towne Center Aesthetic treatments