



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

719 S. Woodland Boulevard  
DeLand, Florida 32720-6834

MIKE DEW  
SECRETARY

June 13, 2018  
**ADDENDUM NO. 17**

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of  
Rinehart Road

---

The Request for Proposal (RFP) has been modified, see attached Addendum No. 17 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jeanne Feeney", is written over a faint, light blue circular stamp or watermark.

Jeanne Feeney  
District Contracts Administrator  
District 5

Request for Proposal – ADDENDUM 17

SUMMARY OF CHANGES

Wekiva Parkway (Section 8) From Orange Boulevard to East of Rinehart Road

June 13, 2018

Summary of changes:

RFP Text

Section II. Schedule of Events

- Page 12, revised dates from July 12 – August 3.