



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

**MIKE DEW
SECRETARY**

August 3, 2018
ADDENDUM NO. 19

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 19 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink, appearing to read "Jeanne Feeney", is written over a light blue circular stamp.

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

Attachments

- Updated
 - Appendix J – Department Commitments
 - Added Parcel 111 Mediated Settlement Agreement

RFP Text

Section I. Introduction: Description of Work:

- Page 3, revised item 1.5.1 for retaining wall requirements.
- Page 6, revise item 4.6 to include Reference 22.
- Page 8, revised item 12.4 for existing high mast light pole requirements.

Section V.D. Department Commitments: Right-of-Way Commitments

- Page 26, revised second bullet in section for retaining wall requirements.