



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

March 8, 2018

ADDENDUM NO. 5

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18

COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 5 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

A handwritten signature in blue ink that reads "Michelle Sloan". The signature is fluid and cursive, with the first name "Michelle" being more prominent than the last name "Sloan".

Michelle Sloan
Procurement Services Manager
District 5

Summary of changes:

Ref Docs

- Updated
 - Ref 1. Existing As-Built Plans. Added:
 - Existing Signs Structures Inspection reports
 - 407573-1 As-Builts
 - 415587-1 As-Builts

RFP Text

Section I. Description of Work

- Page 3, removed Parcel 131 from item 1.4.2

Section V.B.1. Innovative Aspects: Alternative Technical Concept (ATC) Proposals

- Page 20, replaced NGVD with NAVD 1988.

Section V.D. Department Commitments

- Page 25, removed Parcel 131 from 3rd bullet under Right of Way Commitments.

Section VI.I.2. Structures Plans: Criteria

- Page 56, Item u. replaced NGVD with NAVD 1988.