



Florida Department of Transportation

RICK SCOTT
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

MIKE DEW
SECRETARY

February 7, 2018
ADDENDUM NO. 3

To: ALL DESIGN-BUILD FIRMS

FINANCIAL PROJECT NUMBER: 240200-4-52-01

CONTRACT NUMBER: E5Z18


COUNTY: Seminole

DESCRIPTION: Wekiva Parkway (Section 8) From Orange Boulevard to East of
Rinehart Road

The Request for Proposal (RFP) has been modified, see attached Addendum No. 3 Summary of Changes for details on the modifications.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,



Jeanne Feeney
District Contracts Administrator
District 5

Request for Proposal – ADDENDUM 3

SUMMARY OF CHANGES

Wekiva Parkway (Section 8) From Orange Boulevard to East of Rinehart Road

February 7, 2018

Summary of changes:

Attachments:

- Updated
 - L. Concept Signing and Marking Plan (Draft – Pending FHWA approval)

Ref Docs:

- Updated
 - 6. CADD files for Concept Plans (Draft – Pending FHWA approval)

RFP Text

- None