



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

KEVIN J. THIBAUT, P.E.
SECRETARY

March 11, 2019
ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS

FINANCIAL PROJECT NUMBER: 441211-1-52-01

CONTRACT NUMBER: E5Z94

COUNTY: Seminole

DESCRIPTION: Countywide ATMS-DMS Phase 1

The Request for Proposal (RFP) has been modified, see attached Addendum No. 2 Summary of Changes for details on the modifications.

Please go to the online ordering website at
<https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the document titled E5Z94Addendum2.

All PROPOSAL HOLDERS please acknowledge receipt of the addendum on the Design Build Proposal Of form (Form No. 375-020-12) in the space provided.

Sincerely,

Jeanne Feeney
District Contracts Administrator
District 5

Summary of changes:

Ref Docs

- Added / Updated
 - Reference Document 8 – Right-of-Way Maps. Added Reference Document.

Attachments

- Attachment A – Added note and Fan Assembly requirement to list.

RFP Text

Reference Documents

- Page iii, Added: Reference Document No. 8 Right-of-Way Maps

Section VI. Design and Construction Criteria.

- Page 32, Added bullet: Provide the additional equipment and quantities listed in the System Support Equipment Requirements list (Attachment A) to Seminole County. Coordinate and deliver equipment and materials a minimum of 60 days prior to Final Acceptance.