



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

719 S. Woodland Boulevard  
DeLand, Florida 32720-6834

MIKE DEW  
SECRETARY

**OVIEDO OPERATIONS COMPLEX  
ROOF REFINISHING  
CONTRACT NUMBER E-5L28  
FIN PROJECT NUMBER: 440463-1-72-01  
SEMINOLE COUNTY**

**ADDENDUM NO. 1**

January 22, 2018

Contractors:

Please make note of the following changes for the above referenced project:

1. A Building Elevation Plan has been provided which includes a scale.
2. Contract time will be changed from 30 calendar days to 26 working days.
3. Work during the work week would need to be approved on a case by case basis by the Operations Engineer.
4. Manufacture Standard Warrantee is 10-year on the color.
5. The color selection for the roof is white.
6. Contract will include a one-year labor warrantee.
7. Screws and fasteners should be checked and replaced if necessary before the sealer is applied.
8. Trim and gutters are excluded from this contract.

**PLEASE SIGN THE BOTTOM OF THIS ADDENDUM AND RETURN FAX TO VERIFY RECEIPT. FAILURE TO DO SO COULD RESULT IN YOUR BID BEING NON-RESPONSIVE. FAX NO. 850-412-8092. ALL BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE FIRST PAGE OF THE BID PROPOSAL IN THE SPACE PROVIDED.**

**I acknowledge the receipt of this addendum.**

**Name of Company** \_\_\_\_\_

**Authorized Signature** \_\_\_\_\_ **Date** \_\_\_\_\_

Thank you,  
Jeanne Feeney  
District Contracts Administrator

