E5L32 District Office Headquarters - Lobby Security Renovations Bid Opening October 21, 2020, 10:00 AM Bid Tabulation

| Company | Base Bid | Alternate 001 | Alternate 002 | Alternate 003 | Alternate 003A | Alternate 004 | Alternate 005 | Intended Award |
|-----------------------------------|--------------|---------------|---------------|---------------|----------------|---------------|---------------|-------------------|
| A.G. Pifer Construction Co., Inc. | \$115,000.00 | \$28,000.00 | \$12,500.00 | \$65,000.00 | \$8,500.00 | \$1,500.00 | \$92,700.00 | х |

X - The Department intends to award Base Bid, and Alternates 001, 003A, 004, 005 for a Contract total of \$245,700.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Posted November 9, 2020, 1:00 PM