



web Trnsport
Fuel Allocation Report

Selected Proposals: E5Z77

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
05190702	001	E5Z77	43912115201 *	Y
			43914415201	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E5Z77		43912115201 *		13		05		79181000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	4.620	116.757	1,161.833	
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	63.000	2.967	147.477	
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	634.000	6.657	349.461	
0120- 6-		CY	EMBANKMENT	0.0065	0.5172	4,240.000	27.560	2,192.928	
0160- 4-		SY	TYPE B STABILIZATION	0.0116	0.4726	6,195.000	71.862	2,927.757	
0285-701-		SY	OPTIONAL BASE, BASE GROUP 01	0.0094	0.4570	796.000	7.482	363.772	
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	2,368.000	41.677	2,260.730	
0327- 70- 6		SY	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.0006	0.0711	309.000	0.185	21.970	
0327- 70- 11		SY	MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	0.0007	0.0863	19,988.000	13.992	1,724.964	
0327- 70- 15		SY	MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	0.0008	0.1007	83,324.000	66.659	8,390.727	
0334- 1- 53		TN	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	0.0619	3.2816	10,304.600	637.855	33,815.575	
0337- 7- 25		TN	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	0.0619	3.2816	3,326.600	205.917	10,916.571	
0337- 7- 83		TN	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	0.0619	3.2816	2,495.600	154.478	8,189.561	
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	18.600	2.303	58.783	
0425- 1-201		EA	INLETS, CURB, TYPE 9, <10'	30.8833	40.9500	2.000	61.767	81.900	
0425- 1-551		EA	INLETS, DT BOT, TYPE E, <10'	22.7067	40.6200	4.000	90.827	162.480	
0425- 1-559		EA	INLETS, DT BOT, TYPE E, MODIFY	20.9956	38.0000	1.000	20.996	38.000	
0430-175-118		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	0.3709	1.8333	318.000	117.946	582.989	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

5/30/2019 11:58:05 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E5Z77		Project No.: 43912115201 *		Item Year: 13		District: 05		County/Section: 79181000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0430-175-124		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	0.3709	1.8333	406.000	150.585	744.320	
0520- 2- 2		LF	CONCRETE CURB, TYPE B	0.2999	0.0000	136.000	40.786	0.000	
0520- 2- 4		LF	CONCRETE CURB, TYPE D	0.2999	0.0000	64.000	19.194	0.000	
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	36.000	11.711	0.000	
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	27,432.000	510.235	139.903	
43912115201 JOB TOTAL:								2,380.397	74,271.701

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.: E5Z77 Project No.: 43914415201 Item Year: 13 District: 05 County/Section: 79181000

Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	0.490	12.383	123.225
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	25.000	1.178	58.523
0120- 1-		CY	REGULAR EXCAVATION	0.0105	0.5512	148.000	1.554	81.578
0120- 6-		CY	EMBANKMENT	0.0065	0.5172	274.000	1.781	141.713
0160- 4-		SY	TYPE B STABILIZATION	0.0116	0.4726	1,081.000	12.540	510.881
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	668.000	11.757	637.740
0327- 70- 6		SY	MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.0006	0.0711	813.000	0.488	57.804
0334- 1- 53		TN	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	0.0619	3.2816	107.600	6.660	353.100
0337- 7- 25		TN	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	0.0619	3.2816	26.100	1.616	85.650
0337- 7- 83		TN	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	0.0619	3.2816	67.100	4.153	220.195
0425- 1-551		EA	INLETS, DT BOT, TYPE E, <10'	22.7067	40.6200	2.000	45.413	81.240
0430-175-118		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD	0.3709	1.8333	149.000	55.264	273.162
0430-175-124		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD	0.3709	1.8333	7.000	2.596	12.833
0520- 2- 1		LF	CONCRETE CURB, TYPE A	0.0616	0.0402	120.000	7.392	4.824
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	1,733.000	32.234	8.838
43914415201 JOB TOTAL:							197.009	2,651.304

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.