



Florida Department of Transportation
web Trnsport
Fuel Allocation Report

6/28/2019 12:08:55 PM

Selected Proposals: E5V05, E5V26, E5V27, E5Z85

ESTIMATED FUEL ALLOCATION SUMMARY

Letting	Call Number	Proposal	Project Number	Fuel Allocation
05190806	002	E5V05	42798617220	Y
	003	E5V26	42800317203 *	N
	004	E5V27	23831937201 *	N
	005	E5Z85	43923615201 *	Y

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E5V05		42798617220		13		05			
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0120- 3-		CY	LATERAL DITCH EXCAVATION	0.0230	0.5469	1,500.000	34.500	820.350	
0120- 6-		CY	EMBANKMENT	0.0065	0.5172	800.000	5.200	413.760	
0400- 2- 2		CY	CONCRETE CLASS II, ENDWALLS	9.1306	4.1204	17.200	157.046	70.871	
0415- 1- 6		LB	REINFORCING STEEL- MISCELLANEOUS	0.0030	0.0009	1,367.000	4.101	1.230	
0430-174-160		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD	0.5030	2.6720	10.000	5.030	26.720	
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	100.000	1.860	0.510	
42798617220 JOB TOTAL:							207.737	1,333.441	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:	District:	County/Section:		
E5Z85		43923615201 *		13	05	75050000		
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons	
				Gasoline	Diesel		Gasoline	Diesel
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	0.070	1.769	17.604
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	699.000	32.923	1,636.289
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	11.000	0.194	10.502
0327- 70- 4		SY	MILLING EXIST ASPH PAVT, 3" AVG DEPTH	0.0009	0.1098	87.000	0.078	9.553
0327- 70- 5		SY	MILLING EXIST ASPH PAVT, 2" AVG DEPTH	0.0006	0.0806	3,964.000	2.378	319.498
0327- 70- 7		SY	MILLING EXIST ASPH PAVT, 4" AVG DEPTH	0.0013	0.1611	8,711.000	11.324	1,403.342
0327- 70- 8		SY	MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	0.0007	0.0930	10,009.000	7.006	930.837
0334- 1- 13		TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	0.0619	3.2816	1,353.300	83.769	4,440.989
0337- 7- 83		TN	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	0.0619	3.2816	2,543.800	157.461	8,347.734
0425- 1-201		EA	INLETS, CURB, TYPE 9, <10'	30.8833	40.9500	2.000	61.767	81.900
0425- 1-203		EA	INLETS, CURB, TYPE 9, J BOT, <10'	61.7667	81.9000	1.000	61.767	81.900
0425- 1-335		EA	INLETS, CURB, TYPE P-3, PARTIAL	29.9887	32.7600	1.000	29.989	32.760
0425- 1-341		EA	INLETS, CURB, TYPE P-4, <10'	33.6020	40.9500	2.000	67.204	81.900
0425- 1-351		EA	INLETS, CURB, TYPE P-5, <10'	33.6020	40.9500	1.000	33.602	40.950
0425- 1-361		EA	INLETS, CURB, TYPE P-6, <10'	33.6020	40.9500	1.000	33.602	40.950
0425- 1-365		EA	INLETS, CURB, TYPE P-6, PARTIAL	29.9887	32.7600	1.000	29.989	32.760
0425- 2- 41		EA	MANHOLES, P-7, <10'	24.7067	32.7600	1.000	24.707	32.760
0425- 2- 43		EA	MANHOLES, P-7, PARTIAL	24.7067	32.7600	2.000	49.413	65.520
0430-175-115		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD	0.3709	1.8333	70.000	25.963	128.331

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E5Z85		43923615201 *		13		05		75050000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0430-175-118		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	0.3709	1.8333	50.000	18.545	91.665	
0430-175-124		LF	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	0.3709	1.8333	26.000	9.643	47.666	
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	1,087.000	66.959	43.697	
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	594.000	193.228	0.000	
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	170.000	55.301	0.000	
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	380.000	7.068	1.938	
43923615201 JOB TOTAL:								1,065.650	17,921.045

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.