



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

KEVIN J. THIBAUT, P.E.
SECRETARY

November 15, 2019
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 429157-1-72-16

CONTRACT NUMBER: E5V13

COUNTY: Lake

DESCRIPTION: Asphalt Repair – Routine Maintenance

PAY ITEM REVISION

Pay items have been revised in accordance with the attached summary.

SPECIFICATIONS REVISION

Pages 52, 59, 73, 77, 82, 88, 91, 102, 115 and 127 in the Specifications Package of the subject project have been revised. Please substitute these sheets for the like-numbered sheets in the Specifications Package you now have.

Please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E5V13Addendum1.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E5V13.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in blue ink that reads "Michelle Sloan". The signature is written in a cursive, flowing style.

Michelle Sloan
Procurement Services Manager
District 5

Financial Project Number: 429157-1-72-16
 Contract Number: E5V13

Pay Item Revisions			Original Quantity	Revision
327-70-6	MILLINGEXIST ASPH PAVT, 1.5" AVG DEPTH	SY	11,466.67	11,467.000
327-70-8	MILLINGEXIST ASPH PAVT, 2.5" AVG DEPTH	SY	18,806.130	24,652.000
327-70-11	MILLINGEXIST ASPH PAVT, 2.25" AVG DEPTH	SY	21,917.730	19,418.000
337-7-25	ASPH CONC FC, INC BIT, FC-5, PG 76-22	TN	859.700	925.000
337-7-83	ASPH CONC FC, TRAFFIC C, FC-12.5, PG 76-22	TN	3,531.843	860.000
334-1-13	ASPH CONC SP, TRAFFIC C, SP-12.5, PG 76-22	TN	1,643.600	3,304.000
334-1-53	ASPH CONC FC, TRAFFIC C, SP-9.5, PG 76-22	TN		971

Note: Highlighted text depict revisions