



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 S. Woodland Boulevard
DeLand, Florida 32720-6834

KEVIN J. THIBAUT, P.E.
SECRETARY

August 30, 2019
ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

Proposal ID	Financial Project Number	County	Major Work Type
E5V10	441928-1-72-02	Orange	Drainage Repair
E5V16	444000-1-72-01	Orange, Seminole	Desilt & Video
E5V18	443998-1-72-01	Volusia	Roadway Repair
E5V19	429176-2-72-12	Lake	Desilt & Video
E5V20	429182-1-72-03	Lake, Marion, Orange	Pavement Markings
E5V23	429175-1-72-04	Lake, Orange	Pavement Markings
E5V24	427693-1-72-04	Brevard, Orange, Volusia	Performance Aesthetics
E5V39	427957-1-72-23	District-Wide	Traffic Signal Repair
E5Z87	443270-1-52-01	Marion	R&R Intermediate Bridges

LETTING DATE CHANGE

The letting date for these proposals has been moved to September 11, 2019.

POSTING NOTICE CHANGE

The bid tabulation and intent to award for these proposals will be posted on September 24, 2019 or October 1, 2019.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject projects, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the appropriate Amendment File(s) from your Order History.

If your bid(s) was submitted to Bid Express before this addendum was issued, please resubmit the bid(s) after applying the new Amendment file(s).

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Jeanne Feeney
District Contracts Administrator
District 5