

April 7, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
2	E50A8	442467-1-52-01	\$678,998	4			1			11			1	7			1			5	2	31	20				1	1	15
3	E51A7	413761-1-52-01	\$1,404,706	7			16	19		28			13			1	3			2									11
4	E54A3	238002-6-52-03	\$500,000				8	3		14			27	4		8	1			5	2	25						3	
5	E54A4	238002-6-52-04	\$500,000				1						1	16						3	5	71	2					1	
6	E5V07	443999-1-72-01	\$816,000	Business Development Initiative																									
7	E5V14	423391-2-72-11	\$820,000	Experience Required - Asphalt Paving																									
8	E5V31-R0	446691-1-72-01	\$1,200,000	Experience/Prequalification Not Required																									
9	E5V42-R0	427956-1-72-32	\$600,000	Experience/Prequalification Not Required																									
11	E5Z90	443269-1-52-01, etc.	\$4,111,925	9								57		1								1			21				11
12	E5Z86	439136-1-52-01	\$7,630,916	5			6	4		39			9	6		2	1			5	3	11						1	8

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.