



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

July 27, 2020

ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 441021-1-52-01

CONTRACT NUMBER: E51A5

COUNTY: Osceola

DESCRIPTION: SR 530/US 192 From W of SR 417 to Bamboo Ln - Resurfacing

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised as per Plans Revision Number 1 shown below and can be downloaded from our online ordering website. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please go to the online ordering website at

<https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E51A5Addendum1.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E51A5.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

Jeanne Feeney...

District Contracts Administrator
District 5

