

**February 4, 2020 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E50A0	439133-1-52-01	\$847,366	5			3			11			8	11						3	2	38	1				1	3	14
2	E50A1	443271-1-52-01	\$270,763	7			8											67											18
3	E52A0	444176-1-52-01	\$821,776	8			7	8		28			24				1			1								7	16
4	E52A9	437112-1-52-02	\$600,000	Experience Required - Landscaping																									
6	E5V12	441682-1-72-02	\$950,000	Experience Required - Concrete Pavement Repair																									
7	E5V21	441696-1-72-02	\$581,220	Experience Required - Asphalt Paving																									
8	E53A1	238002-6-52-01	\$1,000,000	3			8	2		16			22	4		7	1			6	2	25						4	

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.