Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 05200107 Call Order: 002 Proposal: E5Z99 District:05

Counties: VOLUSIA

Road Name: SR 44 BRIDGE 790128

Limits: 79070000

Project(s): 44326715201(*) Federal Aid No: N/A

Total Roadway Length:	0.136 Miles	Contract Days:	80
Total Bridge Length:	0.136 Miles	Letting Date:	01/07/20
Total Proposal Length:	0.272 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	30

Proposal Budget Estimate: $361,851.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of bridge deck epoxy overlay and joint rehabilitation at SR 44 over SR 5 (US 1) (Bridge No. 790128) in Volusia County.

This project involves encroachment of the railroad right-of-way. Enhanced insurance limits and other considerations are specified in the Contract documents.

PREQUALIFICATION REQUIRED

Call Order: 002 Proposal: E5Z99

ALT	Item	Description	Unit	Quantity
Section 0001 Structures				
	0403- 1- 14	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS, PROJECT 443267-1-52-01	SY	5,243.000
	0403- 2- 14	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS, PROJECT 443267-1-52-01	CF	30.000
	0458- 1- 21	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	LF	268.000
Section 0002 Roadway				
	0101- 1-	MOBILIZATION (44326715201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44326715201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44326715201)	LS	1.000
Section 0003 Signing				
	0706- 1- 1	RAISED PAVEMENT MARKER, TYPE B WITHOUT FINAL SURFACE MARKINGS	EA	36.000
	0711- 16-101	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	0.280
	0711- 16-131	THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM	0.280
	0711- 16-201	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	0.280