

June 2, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E54A5	444176-1-52-01	\$838,432	9			8	9		26			24				1			1								6	16
2	E5Z40	242715-5-52-01	\$2,988,206	Experience Required - Landscaping																									
3	Z5050-R0	TBD	\$0	Experience/Prequalification Not Required																									
4	Z5051-R0	TBD	\$0	Experience/Prequalification Not Required																									
5	Z5052-R0	TBD	\$0	Experience/Prequalification Not Required																									
7	Z5054	TBD	\$0										89																11
8	Z5053	TBD	\$0	1									17								20	62							

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.