

May 5, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E50A5	439880-2-52-01	\$287,832	9									76																	15
2	E51A6	437329-1-52-01	\$2,025,463	15			10	16		32			8	1			2			2		1						1	12	
3	E54A8	447028-1-52-01	\$800,000	Experience Required / Pavement Markings																										
5	E5Z62	440270-1-52-01	\$1,708,198	5										1								9	71						14	
6	E5V78	444001-1-72-01	\$400,000	Experience Required / Drainage Repair																										
7	E54A7	446236-1-52-01	\$500,000																			57	5				20		18	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.