

October 6, 2020 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E52A1	442087-1-52-01	\$772,685	6			6	5		14			6	8						1	4	28	2				1	6	13
2	E52A2	443168-1-52-01, etc.	\$10,073,672	4			3	1		74			1	2			1			4		2							8
3	E52A3	445396-1-52-01	\$314,304	Business Development Initiative																									
4	E5V49-R0	441928-1-72-04	\$1,101,000	Experience Required / Drainage Repair																									
5	E5V59-R0	427986-1-72-24	\$300,000	Experience Required / Drainage Repair																									
6	E5V62	429160-1-72-06	\$1,710,000	Experience Required / Pavement Markings																									
8	E5V68-R0	444100-1-72-02	\$1,000,000	Experience Required / Pavement Markings																									
9	E5V70	429176-2-72-14	\$667,452	Experience / Prequalification Not Required																									
10	E5V84-R0	427957-1-72-28	\$330,000	Experience / Prequalification Not Required																									
11	E5V63	429142-1-72-08	\$540,000	Experience Required / Asphalt Paving																									

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.