

April 6, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E55A1	445309-2-52-16	\$1,539,977	6			1							83																10
2	E5V66	443999-1-72-02	\$1,110,675	Business Development Initiative																										
3	E5X14	429157-1-72-19	\$165,000	Experience Required / Asphalt Paving																										
4	Z5059	TBD	\$0	Experience / Prequalification Not Required																										
5	Z5062	TBD	\$0	1										42								13	44							
6	Z5065	TBD	\$0											4								95	1							

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.