

December 7, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E58A2	442880-1-52-01	\$7,188,678	7			3	6		52			7	6			2			3	1	5						2	6
2	E58A5	447140-1-52-01	\$936,367	7			1																	79					13
3	E58A6	448454-1-52-01	\$618,502	7																					80				13
4	E59A3	448889-1-52-01	\$1,401,628	4								84																	12
5	E5V57	427957-1-72-24	\$500,000	Experience Required / Traffic Signal Repair																									
6	E5V82	427986-1-72-25	\$1,530,772	Experience Required / Drainage Repair																									
7	E5X00	429161-1-72-09	\$520,000	Business Development Initiative																									
8	E5X01	441696-1-72-04	\$1,430,000	Experience Required / Asphalt Paving																									
9	E5X20	429176-2-72-17	\$1,430,000	Experience Required / Drainage Repair																									
10	E5X25	429160-1-72-07	\$410,000	Experience Required / Pavement Markings																									
11	E5X66	429176-2-72-21	\$220,000	Business Development Initiative																									
12	E52B4	447395-1-52-01	\$3,811,673	9			4			14			8	12	2			3		8	4	30	1					5	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.