



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

January 28, 2021
ADDENDUM NO. 4

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 438562-3-52-01

CONTRACT NUMBER: E51A0

COUNTY: Sumter

DESCRIPTION: I-75 (SR 93) Sumter County Southbound Rest Area

LETTING DATE CHANGE

The letting date for this proposal has been moved to February 16, 2021.

POSTING NOTICE CHANGE

The bid tabulation and intent to award for this proposal will be posted on March 2, 2021 or March 9, 2021.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E51A0.004x for this Bid Document from your Order History.

If your bid was submitted to Bid Express before this addendum was issued, please resubmit the bid after applying the new Amendment file.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

AF56CF74AA4F40C...

Jeanne Feeney
District Contracts Administrator
District 5