



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

December 16, 2020
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 438562-3-52-01

CONTRACT NUMBER: E51A0

COUNTY: Sumter

DESCRIPTION: I-75 (SR 93) Sumter County Southbound Rest Area

The Roadway Plans for the subject project have been updated and can be downloaded from our online ordering website. A system error changed the shading for 6" concrete sidewalk on multiple sheets, and the Department has provided a set which does not have this system error. There have been no changes to the Plans, Specifications, Pay Items or Quantities.

Please go to the online ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E51A0Addendum1.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E51A0.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style.

Jeanne Feeney

District Contracts Administrator
District 5