



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

January 25, 2021
ADDENDUM NO. 3

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 438562-3-52-01

CONTRACT NUMBER: E51A0

COUNTY: Sumter

DESCRIPTION: I-75 (SR 93) Sumter County Southbound Rest Area

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER TWO**

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated September 15, 2020, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 797 page(s) dated January 22, 2021.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

PLANS REVISION

Plan sheets of the subject project have been revised as per Plans Revision Number 2 shown below and can be downloaded from our online ordering website. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

Please go to the online ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the documents titled E51A0Addendum3.


AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E51A0.003x for this Bid Document from your Order History.

E51A0, Addendum No. 3
January 25, 2021
Page Two

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:


AF56CE74AA4F40C...
Jeanne Feeney

District Contracts Administrator
District 5

