FDOT

Florida Department of Transportation

RON DESANTIS 719 South Woodland Boulevard KEVIN J. THIBAULT, P.E.
GOVERNOR DeLand. FL 32720 SECRETARY

January 7, 2021
ADDENDUM NO. 1

To:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 439880-8-52-01
CONTRACT NUMBER: E57A9

COUNTY: Orange
DESCRIPTION: Orange County Pedestrian Lighting Bundle

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised as per Plans Revision Number 1 shown below and can
be downloaded from our online ordering website. Please substitute these sheets for the like-numbered
sheets in the Plans you now have.

Please go to the online ordering website at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download the documents
titled E57A9Addendum].

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Website at
https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download Amendment File
E57A9.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare
Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your
acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to
be rejected.

Sincerely,

DocuSigned by:
! Jearune chwq
JFREREYoC .

District Contracts Administrator
District 5

Improve Safety, Enhance Mobility, Inspire Innovation
www.fdot.gov
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SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

L-1 12-30-2020 Key Sheet Updated

L-2 12-30-2020 Digital Signature Revision 1

L-3 12-30-2020 Updated quantities

L-4 12-30-2020 Updated quantities

L-6 12-30-2020 Updated quantities

L-14 12-30-2020 Revised concrete and lighting design

Summary of Quantities

Pay Item Sheet No. | Add./Del./Rev. | Old Quantity | New Quantity
522-2 L-14 Revised 59 115
630-2-12 L-14 Revised 67 54
635-2-11 L-14 Revised 12 11
715-1-12 L-14 Revised 1227 1140




