

**January 5, 2021 LETTING**

| NO. | PROPOSAL | FPN            | BUDGET      | Maintenance Of Traffic * | Major Bridge | Minor Bridge | Grading | Flexible Paving | Portland Cement | Hot Plant-Mixed Bituminous | Intermediate Bridge | Bascule Bridge Rehab. | Drainage | Electrical | Fencing | Guardrail | Grassing/Seeding/Sodding | Landscaping | Bridge Painting | Pavement Markings | Roadway Signing | Traffic Signals | Computerized Traffic Control | RR Minor Bridge | RR Intermediate Bridge | RR Major Bridge over water | ITS | Sidewalk | Other |
|-----|----------|----------------|-------------|--------------------------|--------------|--------------|---------|-----------------|-----------------|----------------------------|---------------------|-----------------------|----------|------------|---------|-----------|--------------------------|-------------|-----------------|-------------------|-----------------|-----------------|------------------------------|-----------------|------------------------|----------------------------|-----|----------|-------|
| 1   | E53A8    | 436325-2-52-01 | \$1,975,562 | 6                        |              |              | 1       |                 |                 |                            |                     |                       |          |            |         |           |                          |             |                 |                   | 23              | 1               | 10                           |                 |                        |                            | 44  |          | 15    |
| 2   | E53A9    | 441017-1-52-01 | \$662,426   | 14                       |              |              | 2       | 3               |                 | 61                         |                     |                       |          |            |         |           |                          |             |                 | 4                 |                 | 1               |                              |                 |                        |                            |     |          | 15    |
| 3   | E54A0    | 442088-1-52-01 | \$531,397   | 8                        |              |              | 4       |                 |                 |                            |                     |                       | 3        | 11         |         |           |                          |             |                 | 3                 | 4               | 47              | 2                            |                 |                        |                            | 5   |          | 13    |
| 4   | E54A1    | 443263-1-52-01 | \$1,153,538 | 7                        |              |              | 1       |                 |                 |                            |                     |                       |          |            |         |           |                          |             |                 |                   |                 |                 |                              |                 | 81                     |                            |     |          | 11    |
| 5   | E54A2    | 445896-1-52-01 | \$627,693   | 8                        |              |              | 1       |                 |                 |                            |                     |                       |          |            |         |           |                          |             |                 |                   |                 |                 |                              | 77              |                        |                            |     |          | 14    |

*\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*