

January 5, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E53A8	436325-2-52-01	\$1,975,562	6			1														23	1	10				44		15
2	E53A9	441017-1-52-01	\$662,426	14			2	3		61										4		1							15
3	E54A0	442088-1-52-01	\$531,397	8			4						3	11						3	4	47	2				5	13	
4	E54A1	443263-1-52-01	\$1,153,538	7			1																	81				11	
5	E54A2	445896-1-52-01	\$627,693	8			1																77					14	

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.