

June 2, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E52A6	437116-1-52-01	\$2,552,070	7			13			5			66				1													8
2	E55A3	443703-1-52-01	\$499,106	Experience Required / Landscape Installation, Establishment and Maintenance																										
3	E5X17	427986-1-72-29	\$500,000	Experience Required / Drainage Repair																										
4	E5X21-R0	427956-1-72-41	\$400,000	Experience / Prequalification Not Required																										
5	E5X22-R0	427957-1-72-30	\$400,000	Experience / Prequalification Not Required																										
6	E5X23	427957-1-72-31	\$400,000	Experience / Prequalification Not Required																										
7	Z5068	TBD	\$0										86																14	
8	Z5069	TBD	\$0	1									17								20	62								

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.