March 2, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	SLI	Sidewalk	Other
1	E54A9	445412-1-52-01	\$285,535	9																					78				13
2	E5V47	429178-1-72-07	\$220,000											Busir	ness l	Deve	lopm	ent Ir	nitiati	ive									
3	E5V53	429157-1-72-17	\$1,817,000										Ex	periei	nce F	Requi	ired /	Asph	nalt P	aving	<u> </u>								

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.