

**May 4, 2021 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E51A1	441603-2-52-01	\$394,039	Experience Required / Landscape Installation, Establishment and Maintenance																									
2	E55A4	441137-1-52-01	\$1,829,739	16			2			57			1	1						3	1	4						3	12
3	E55A5	443333-1-52-01	\$1,173,193	7			1																		76				16
4	E55A6	445895-1-52-01	\$129,831	Experience / Prequalification Not Required																									
5	E55A7	440716-1-52-01	\$739,542	Experience Required / Landscape Installation, Establishment and Maintenance																									
6	E5V61	423391-2-72-12	\$950,000	Experience / Asphalt Paving																									
7	E58A9	446236-1-52-02	\$500,000										3									97							
8	Z5055	TBD	\$0	Experience / Prequalification Not Required																									

*\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*