

**Florida Department of Transportation  
Bid Solicitation Notice and Approximate Quantities**

Letting: 05210504      Call Order: 004      Proposal: E55A6      District:05

Counties: VOLUSIA

Road Name: SR A1A EB, REPLACE SIGN STRUCTURE BRIDGE # 79S083

Limits: 79180000

Project(s): 44589515201(\*)

Federal Aid No: N/A

Total Roadway Length:	0.040 Miles	Contract Days:	80
Total Bridge Length:	0.000 Miles	Letting Date:	05/04/21
Total Proposal Length:	0.040 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	120

Proposal Budget Estimate: \$129,831.00

Please read the full advertisement

Description:

The Improvements under this Contract consist of sign structure replacement and foundation rehabilitation on SR A1A east of South Peninsula Drive in Daytona Beach Shores, Volusia County. The summary of pay items for this project is listed in the Plans.

**Call Order: 004 Proposal: E55A6**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 Roadway</b>				
	0101- 1-	MOBILIZATION (44589515201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44589515201)	LS	1.000
	0102- 14-	TRAFFIC CONTROL OFFICER	HR	16.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44589515201)	LS	1.000
<b>Section 0002 Signing</b>				
	0700- 3-204	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	EA	1.000
	0700- 3-205	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	EA	2.000
	0700- 4-114	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	EA	1.000
	0700- 4-610	OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	EA	1.000