

November 2, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E51A8	437938-1-52-01	\$2,269,463	10			1			50			1	3						5	5	15							2	8
2	E57A1	443433-1-52-01	\$5,812,915	11			5	8		37			8	3		1	2			6	2	7							3	7
3	E5X08	441682-1-72-04	\$1,928,600	Experience Required / Concrete Pavement Repair																										
4	E5X19	444002-1-72-03	\$300,000	Experience Required / Drainage Repair																										

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.