

October 5, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E56A8	447395-1-52-01	\$3,811,673	6			4			19			5	8	2			2		8	3	24	1					4	14
2	E57A3	411256-5-52-01	\$300,491	Business Development Initiative																									
3	E57A4	441132-1-52-01, etc.	\$8,451,016	8			6	5		46			6	1			1			4	2	5					1	5	10
4	E57A6	447139-1-52-01	\$423,631	15			2																		71				12
5	E5V28	427958-1-72-11	\$4,112,135	Experience Required / Landscape Installation, Establishment and Maintenance																									
6	E5V96-R0	429176-2-72-16	\$501,342	Experience / Prequalification Not Required																									
7	E5X02	422039-6-72-04	\$400,000	Business Development Initiative																									
8	E5X06	412326-5-72-23	\$450,000	Experience / Prequalification Not Required																									
9	E5X07	427986-1-72-28	\$2,100,000	Experience Required / Drainage Repair																									
10	E5X09	427986-1-72-27	\$103,850	Experience Required / Drainage Repair																									
11	E5X10	431734-1-72-16	\$100,000	Experience Required / Drainage Repair																									

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.