

September 8, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E56A6	435859-3-52-01	\$26,168,970	7		9	23	14		17			18				3			1										8
2	E57A0	439135-1-52-01	\$602,398	10			2			6			1	10						2	5	49	1				1	1	12	
3	E57A2	443729-1-52-01	\$467,731	Experience Required / Landscape Installation, Establishment and Maintenance																										
4	E58A0	440816-1-52-03	\$500,000	2			5	8		46			18							11	7	1						2		
5	E58A1	440816-1-52-04	\$1,500,000	2			1						1	13						2	12	65	1					2	1	
6	E5V54	427986-1-72-26	\$2,300,000	Experience Required / Drainage Repair																										
7	E5V92	429176-2-72-15	\$1,308,180	Experience Required / Drainage Repair																										
8	E5X03	444100-1-72-03	\$1,000,000	Experience Required / Pavement Markings																										
9	E5X05	441928-1-72-05	\$500,000	Experience / Prequalification Not Required																										

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.