

RON DESANTIS GOVERNOR 719 South Woodland Boulevard DeLand, FL 32720 KEVIN J. THIBAULT, P.E. SECRETARY

July 28, 2021 **ADDENDUM NO. 1**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 435859-3-52-01

CONTRACT NUMBER: E56A6

COUNTY: Sumter

DESCRIPTION: SR 50 From Hernando/Sumter County Line (US 301) to East of CR 478A

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2021 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated <u>May 5, 2021</u>, are revised to include the Supplemental Specifications Package <u>3</u> page(s) dated <u>July 27, 2021</u>.

Please go to the Online Ordering Web Site at

https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download Amendment File E56A6.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

-DocuSigned by:

Jeanne Feeney
—AF56CF74AA4F40C...

Jeanne Feeney

District Contracts Administrator

District 5