



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.
SECRETARY

August 30, 2021
ADDENDUM NO. 2

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 435859-3-52-01

CONTRACT NUMBER: E56A6

COUNTY: Sumter

DESCRIPTION: SR 50 From Hernando/Sumter County Line (US 301) to East of CR 478A

PAY ITEM REVISION

Pay items of the subject project have been revised as per the Summary of Quantities shown below.

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the Plans Revision from your order history. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E56A6.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

A handwritten signature in black ink that reads "Jeanne Feeney". The signature is written in a cursive style.

Jeanne Feeney...

District Contracts Administrator
District 5

