



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.  
SECRETARY

September 3, 2021  
**ADDENDUM NO. 3**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 435859-3-52-01

CONTRACT NUMBER: E56A6

COUNTY: Sumter

DESCRIPTION: SR 50 From Hernando/Sumter County Line (US 301) to East of CR 478A

---

**PLANS REVISION**


Plan sheets of the subject project have been revised. Please go to the Online Ordering Website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your order history. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E56A6.003x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:  
  
BBF10369F488432...

Michelle Sloan  
Procurement Services Manager  
District 5

