



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

719 South Woodland Boulevard  
DeLand, FL 32720

KEVIN J. THIBAUT, P.E.  
SECRETARY

March 8, 2022

**ADDENDUM NO. 2**

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 429157-1-72-18

CONTRACT NUMBER: E5V95

COUNTY: Lake

DESCRIPTION: Milling & Resurfacing

---

**PROPOSAL BUDGET ESTIMATE**

The proposal budget estimate for this proposal has been increased to \$865,000.00.

**SPECIFICATIONS REVISION**

Page 41 of the Specifications Package for the subject project has been deleted and revised. Pages 42 through 77 have been added to the Specifications Package. Please substitute page 41 for the like-numbered sheet in the Specifications you now have and add pages 42 through 77.

Please go to the online ordering website at


<https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the document titled E5V95Addendum2.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E5V95.002x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:  
  
AF56CF74AA4F40C...

Jeanne Feeney  
District Contracts Administrator  
District 5