

February 1, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E58A4	442905-1-52-01, etc.	\$2,117,781	8			3	1		47			8	3						5	1	6						5	13
2	E58A7	446020-1-52-01	\$1,022,481	Business Development Initiative																									
3	E58A8	447137-1-52-01	\$782,234	6																3				78					13
4	E5V91	429175-1-72-05	\$675,000	Experience Required / Pavement Markings																									
5	E5V97	427956-1-72-43	\$45,000	Experience / Prequalification Not Required																									
6	E5X24	427956-1-72-42	\$440,000	Experience Required / Asphalt Paving																									
7	E5X26	412326-5-72-26	\$330,000	Experience / Prequalification Not Required																									
8	E5X85-R0	427957-1-72-35	\$500,000	Experience Required / Highway Lighting																									

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.