



Florida Department of Transportation

RON DESANTIS
GOVERNOR

719 South Woodland Boulevard
DeLand, FL 32720-6834

JARED W. PERDUE, P.E.
SECRETARY

June 9, 2022
ADDENDUM NO. 1

To: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FINANCIAL PROJECT NUMBER: 429160-1-72-09

CONTRACT NUMBER: E5X52

COUNTY: Brevard, Orange, and Osceola Counties

DESCRIPTION: Thermoplastic Pavement Markings and RPMs

CONTRACT DAYS CHANGE

The Contract Days for this proposal have changed from 1,095 Calendar Days to 540 Calendar Days.

SPECIFICATIONS REVISION

Page 1 of the Specifications Package for the subject project has been revised. Please substitute this sheet for the like-numbered sheet in the Specifications Package you now have.

Please go to the online ordering website at

<https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download the document titled E5X52Addendum1.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering website at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment File E5X52.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

DocuSigned by:

AE56CE74A4E40C
Jeanne Feeney

District Contracts Administrator
District 5