

March 1, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*																							
				Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk
1	E53B1	449009-1-52-01	\$500,000	Experience Required / Landscaping																							
2	E59A7	447136-1-52-01	\$1,121,864	Business Development Initiative																							
3	E59A8	444175-1-52-01	\$1,615,974	11			2	1		12			5	12				2	7	29	2				5	2	10
5	E5V98	429178-1-72-08	\$200,000	Business Development Initiative																							
6	E5X04	429142-1-72-09	\$450,000	Experience Required / Asphalt Paving																							
7	E53B2	437114-6-52-01	\$2,022,848	Experience Required / Landscaping																							
8	E5V95	429157-1-72-18	\$370,350	Experience Required / Asphalt Paving																							

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.