

May 3, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Mobilization**	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E50B1	445183-1-52-01	\$367,602	7	10			33	11		19			10				1			5									2	2
2	E53B3	437112-1-52-04	\$1,500,000	Experience Required / Landscaping																											
3	E53B5-R0	446236-1-52-03	\$500,000	1										13								60	8				8		10		
4	E54B9	437112-1-52-03	\$1,500,000	Experience Required / Landscaping																											
5	E55A2	445395-1-52-01	\$3,897,787	7	8			1																	82				2		
6	E58A3	442883-1-52-01	\$3,673,697	10	7			1			20			4	12						4	2	33	2				2	1	2	
7	E5X68	429176-2-72-22	\$350,000	Experience Required / Drainage Repair																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.