

April 4, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E52C3	444100-1-72-06	\$1,000,000	Experience Required / Pavement Markings																											
2	E52C4	444001-1-72-06	\$450,000	Experience Required / Drainage Repair																											
3	E55B7	442907-1-52-01, ETC.	\$10,148,040	12	10			5	4		57			2			2	2			1				4					1	
5	E55C7	427957-1-72-47	\$350,000	Experience Required / Overhead Signs																											
6	E56B4	447135-1-52-01	\$881,064	21	10															63	1									5	
7	E57B0	441395-1-52-01	\$1,563,671	10	10			3	1		21			1	7			1			2	1	36	1					2	1	3
8	E58B9	450507-1-52-01, ETC.	\$2,549,746	10	9			1							14							52	1	8					3	2	
9	E5X44	429178-1-72-09	\$200,000	Business Development Initiative																											
10	E55C3	412326-5-72-40	\$3,500,000	Experience Required / Drainage Repair																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.